

Remodeling of Existing Hall

HINDU TEMPLE OF ARIZONA

3019 N. Hayden Road
Scottsdale, Arizona 85251

SCOPE OF WORK / VICINITY

CONTACTS / CODES

ARCHITECTURAL SYMBOLS

INDEX TO DRAWINGS

PROJECT CONSISTS OF REMODELING OF A 1,585 SF EXIST. SPACE.



NTS

OWNER

HINDU TEMPLE OF ARIZONA
3019 N. HAYDEN ROAD
SCOTTSDALE, AZ 85251

ARCHITECT, M.P.E. ENGINEER

AGE SOLUTIONS, L.L.C.
4020 N. 20TH STREET, SUITE 308
PHOENIX, ARIZONA 85016

MARTIN P. FLOOD
602-241-3335
602-241-3353 FAX

CODE REFERENCES

ALL CONSTRUCTION SHALL COMPLY WITH THE FOLLOWING CODES & AMENDMENTS PER THEIR ADOPTING ORDINANCES:

- | | |
|------------|--|
| BUILDING | 2003 INTERNATIONAL BUILDING CODE (IBC) |
| FIRE | 2003 INTERNATIONAL FIRE CODE (IFC) |
| MECHANICAL | 2003 INTERNATIONAL MECHANICAL CODE (IMC) |
| PLUMBING | 1994 UNIFORM PLUMBING CODE (UPC) |
| ELECTRICAL | 1999 NATIONAL ELECTRIC CODE (NEC) |
| ENERGY | 2003 INTERNATIONAL ENERGY CODE (IEC) |
| HANDICAP | ADA FEDERAL REGISTER (ADA, AZDA) |

BUILDING DATA

PROPOSED USE: ASSEMBLY (STANDING SPACE)
OCCUPANT TYPE: TYPE V-B [EXISTING]
CONSTRUCTION TYPE: 1,585 SF / 5 = 317 OCCUPANTS (PER TABLE 1004.1.2)
ASSEMBLY HALL AREA
OCCUPANT LOAD
BASED ON ASSEMBLY WITH STANDING SPACE


GENERAL NOTE

1 CONTRACTOR TO FIELD VERIFY & MATCH EXISTING CONDITIONS AS NOTED THROUGHOUT THE DRAWING SET.

- X1 COVER SHEET
- ARCHITECTURAL
- D1 DEMOLITION PLAN
A1 ARCHITECTURAL FLOOR PLAN AND DETAILS
A2 EXTERIOR ELEVATIONS
A3 EXTERIOR ELEVATIONS
- ELECTRICAL
- E1 FLOOR PLAN - ELECTRICAL

5 LOG

REVISIONS	DATE



OWNER'S REPRESENTATIVE:
MR. RAVINDER AGRAWAL (602) 538-8104

REMODELING OF EXIST. HALL

HINDU TEMPLE OF ARIZONA
3019 North Hayden Road
Scottsdale, AZ, 85251-6616
P h : (480) 874 - 3200


Architecture & Engineering Solutions LLC

Masterplanning / Architecture / Engineering / Construction Management

4020 North 20th Street, Suite 308 / Phoenix / Arizona 85016 / 602-241-3335 / Fax 602-241-3353

© 2005

PROMPT PAYMENT NOTIFICATION
THIS CONTRACT ALLOWS THE
OWNER TO MAKE PAYMENT
WITHIN THIRTY (30) DAYS AFTER
CERTIFICATION AND APPROVAL
OF BILLINGS AND ESTIMATES.



CONTRACT NO.	06020
MADE BY	CHECKED
KRISHNA	KRISHNA
DATE	8-24-08
DRAWING NO.	BD Pkg.
X1	